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SCHEDULE A 
 

INFORMATION SHEET 
 

The following table provides information cross-referenced in the provisions of the Agreement. 
All reference to GCs are located in Schedule D – General Conditions. 
 

Row Input Information Reference  Description 

A. Names and Information 

A.1  Project Sch. C, 
Definition 
79 & GC 
3.8.2.3(1) 

High Voltage Feeders Replacement 

A.2  Site Definition 
90 

2 Strachan Ave, Toronto, On, M6K 3C3 

A.3  Notice information GC 
1.6.1.2, 
GC 1.6.1.3 
&  

GC 1.6.1.4 

To be provided after award 

 

A.4  Identity of Contract 
Administrator 

Sch. C, 
Definition 
24 

To be provided after award  

 

A.5  Identity of Owner 
Representative 

Sch. C, 
Definition 
70 

Capital Works Manager 

 

A.6  Approved 
Subcontractors 

GC 3.8.3, 
GC 3.8.3.1 
&  

GC 3.8.3.2 

Not Applicable 

 

 

B. Pricing, Markups and Liquidated Damages 

B.1  Contractor’s Markup 
for negotiated fixed 
price and negotiated 
unit price changes 
in the Work 
performed by 
Contractor 

Sch. E,  

s. 2.2.3.1 

(Total 15%) 10% Overhead 5% Profit 

 

B.2  Total Cumulative 
Markup allowed for 
Contractor, 
Subcontractors, 
Suppliers and Sub-
subcontractors on 

Sch. E,  

s. 2.2.3.2 

(Total 20%) 10% Subcontractor Overhead, 5% 
Subcontractor Profit, 5% Contractor 
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Row Input Information Reference  Description 

negotiated fixed 
price and negotiated 
unit price changes 
in the Work 
performed by 
Subcontractors, 
Suppliers or Sub-
subcontractors (and 
not performed by 
the Contractor) 

B.3  T&M Percentage 
Markup for changes 
in the Work 
performed by 
Contractor 

Sch. E,  

s. 3.3.1 

(Total 15%) 10% Overhead 5% Profit 

 

B.4  Total Cumulative 
T&M Percentage 
Markup allowed for 
Contractor, 
Subcontractors, 
Suppliers and Sub-
subcontractors on 
changes in the 
Work performed by 
Subcontractors, 
Suppliers or Sub-
subcontractors (and 
not performed by 
the Contractor) 

Sch. E,  

s. 3.3.2 

(Total 20%) 10% Subcontractor Overhead, 5% 
Subcontractor Profit, 5% Contractor 

 

B.5  Markup for Cash 
Allowance overages  

GC 6.1.4  (Total 15%) 10% Overhead 5% Profit 

 

B.6  Amounts of Delay 
Liquidated 
Damages 

 

GC 7.6.1 $3,000 per day  

 

B.7  Changes in the 
Work on a Time & 
Material Basis 

 

 

Sch. E, s. 
3 

(Total 15%) 10% Overhead 5% Profit 

 

B.8  Schedule A 
Schedule of Prices 
for Changes in the 
Work 

 

 

Sch. B 

See attached to Schedule B – Pricing Form 
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Row Input Information Reference  Description 

B.9  Invoice Period  

Sch. C, 
Definition 
54 

No change to default Invoice Period 

 

B.10 Giving of a  

Proper Invoice 

GC 5.3.1 See GC 1.6.1.1 

C. Dates, Time Periods and Deadlines 

C.1  Effective Date Sch. C, 
Definition 
40 

The Date of Award by the Board Of Governors 
of Exhibition Place 

C.2  Commencement 
Date 

Sch. C, 
Definition 
17 & GC 
3.1.6 

To be announced at 

Pre-Construction meeting which usually 
happens within two (2) weeks of award 

C.3  Key Work 
Milestones 

Sch. C, 
Definition 
55 

Not Applicable 

C.4  Scheduled Date for 
Substantial 
Performance of the 
Work 

Sch. C, 
Definition 
86 

December 04, 2020 

C.5  Scheduled Date for 
Total Performance 
of the Work 

Sch. C, 
Definition 
87 

December 18, 2020 

C.6  Warranty Period Sch. C, 
Definition 
113 

24 Months 

 

C.7  Working Days Sch. C, 
Definition 
115 

Seven days a week, 24 hours a day 

 

C.8  Number of Days for 
Contract 
Administrator to 
Issue a Certificate 
for Payment 

GC 5.4.1.2 5 days prior to proper invoice date 

 

C.9  Deadline to 
acknowledge a 
Contemplated 
Change Order 

GC 7.2.1  Five (5) Working Days 

C.10 Deadline to respond 
to a Change 
Directive 

GC 7.3.5 Five (5) Working Days 
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Row Input Information Reference  Description 

C.11 Suspension Period 
for Stop Work 
Orders 

GC 11.2.1 60 Working Days 

D. Insurance, Contract Security, Bonds and Contractual Holdback 

D.1  Insurance 
Coverages 

GC 
8.1.1.1, 
GC 
8.1.1.2, 
GC 8.1.1.3 
& GC 
8.1.3 

See GC 8.1.1, 8.1.2, 8.1.4, 8.1.5 and 8.1.6 

 

In addition, “The Board of Governors of 
Exhibition Place” and “City of Toronto” must 
be added as Additional Insured 

D.2  Additional Contract 
Security 

GC 8.2.1 Not Applicable 

D.3  Amount of the 
Contractual 
Holdback 

GC 8.4.1  2% for Warranty and/or Deficiency and 0.5% 
for As-Built Drawings and Manuals 

 

D.4  Percentage by 
which Contractual 
Holdback is 
Reduced after Total 
Performance of the 
Work 

GC 8.4.3 Not Applicable 

 

 

D.5  Surety Bonds GC 8.3.1 No change to requirements in GC 8.3.1 

E. Miscellaneous 

E.1. Alternate order of 
priority of the 
Agreement 
Documents 

GC 1.1.7.1 No change to default order of priority 

E.2. Allowable Portion of 
the Work for 
Subcontracting 

GC 3.8.1 Not Applicable 

E.3. Accuracy of Utilities 
and Structures 

GC 4.1.4.1 Drawings are for reference only 

E.4. Fair Wage Schedule Sch. F, if 
applicable 

Fair Wage Policy of the City of Toronto is 
applicable 

 

E.5. Workforce 
Development Plan 

Sch. F, if 
included 

There is no requirement for a Workforce 
Development Plan under this Agreement. 

 

 

 


