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May 12, 2000 EXHIBITION PLACE

To: The Board of Governors of Exhibition Place
From: Danny Chui

Manager, Capital Works
Subject: Tender for PARKS, LOTS, ROADS

Road Realignment for Hall of Fame East and Princes’ Margaret
Fountain Court and Lot J Partial Overlay
Contract No. 00-0006-00608

Recommendation:

It is recommended that the Board award Contract No. 00-0006-60608 to Vaughan Paving
Limited of Concord, Ontario in the amount of $219,698.75, this being the lowest acceptable
tender received.

Background:

The Board approved a budget of $235,000 as part of the 2000 Capital Works Program, for this
road realignment and overlay project.

Discussion:

Road and traffic configuration of Hall of Fame East (Princes’ Blvd., Nova Scotia Avenue and
Quebec Street intersection), as well as Princes’ Margaret Fountain area (Princes’ Blvd., Manitoba
Drive and Saskatchewan Road intersection) are confusing. With the increase in traffic flow
throughout the site due to increased show events and activities, safety is a major issue for both
pedestrians and drivers. Realignment at both these locations to clarify the travelled road and
create a more defined intersection has been proposed by traffic consultant and is strongly
recommended.

Asphalt pavement for Parking Lot J (behind the baseball diamond field and northwest of the
patking lot) is deteriorating due to use and storage of heavy equipment. This parking lot is used
throughout the year, mainly by Medieval Times and events such as the Molson Indy, CHIN
Picnic and CNE. Overlay to eliminate trip hazards for isolated areas is recommended.

Fatima Scagnol, Corporate Secretary, supervised the tender opening of this Capital Project on

May 9, 2000. Fourteen (14) contractors were pre-qualified for this work and six (6) tenders
were received. Bid values that submitted on individual tender docutnents are as follows:
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SUBMITTED RECOMMENDED
TENDERER TENDER PRICE DELETION CONTRACT AMT,
Vaughan Paving *$239,698.75 $20,000 $219,698.75
Andrew Paving & Engineering $287,297.00 $20,000
Ashland Paving $288,106.40 $20,000
Mopal Construction $311,800.00 $20,000
UCC Group Inc. $318,443.24 $20,000
Sansar Contracting $328,044.25 $20,000

* Corrected price due to mistake in addition (original price $241,167.25)

The budget for this work (construction costs, engineering fees, disbursements and administration
costs) is $235,000 under the Capital Works Account No. 0006. Contained in this figure is
$220,000 for construction. The low tender at $239,698.75 which includes $15,000 for contingency
is therefore over budget.” It is therefore, recommended that the contingency be reduced by $10,000
to $5,000 and asphalt overlay by $10,000 (825 sq. m. - 25% of original estimated guantities of
3,300 sq. m.) to $28,512.50 to bring the contract price.to $219,698.75 to within the construction
budget. Staff have carefully reviewed the revised quantity (2,450 sq. m.) of asphalt overlay and
confirmed that it will cover all the critical areas (1,500 sq. m.) and more.

It is the recommendation of our Consultant, Ferris & Quinn Associates Inc. and the Manager of
Capital Works that this contract be awarded to Vaughan Paving Ltd. in the said reduced amount;
this being the lowest acceptable tender received.

This recommendation is contingent upon approval of the Toronto Commissioner of Finance and
Treasurer for the Surety Company who will supply the bonding requirements and the Fair Wage
Office to confirm that the recommended contractor and his sub-contractors maintain wage rates
and working conditions in accordance with Toronto Workers' Rights requirements.

The Treasurer has previously certified, at the time of project approval, that financing can be
provided under the updated Debt and Financial Obligation Limit and that it falls within corporate
debt guidelines.

Conclusion:

This report recommends that the Board award Contract No. 00-0006-00608 to Vaughan Paving Ltd.
in the amount of $219,698.75 for this road realignment and asphalt overlay work.

Submitted by: Reviewed by:
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Manager, Capital Works General Manager & CEQ

DClgq



